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This "Professional Services Bulletin" is the official notice of professional services requested by the Indiana 
Department of Transportation (INDOT).  You may submit statements of interest if you have qualifications 
data currently on file with INDOT's Consulting Services Unit or submit qualifications data with the 
statement of interest.  A statement of interest must include a technical proposal, describing the capabilities 
and proposed method of completing the requested services. 
 
Statements of interest must comply with the following requirements: 
 
 1. Submit statement of interest in a single sealed envelope. 
  
 2. Write the following information in the bottom left hand corner of the envelope containing the 

statements of interest: 
 
   a. "PSB - 2003 - No. 30" 
   b. Name of firm submitting statement of interest 
   c. Item number(s) for which the firm has enclosed the statement(s) of interest. 
 
 3. INDOT will not accept statements of interest sent collect or be responsible for the consultant's 

mailing and/or shipping costs. 
 
 4. For joint ventures, indicate the work and estimated percentage of the total project to be 

performed by each participant.  If selected, all joint venture participants will be required to 
sign the INDOT consultant contract as wholly responsible parties. 

 
5. Only statements of interest received by the Consulting Services Unit prior to: 

4:00 P.M., Indianapolis time, January 9, 2004, 
 will be given consideration.  Statements of interest received after the deadline will be returned 

to the consultant unopened. 
 
 6. Send statements of interest to: 
    Jodi Williams, Program Coordinator 
    Consulting Services Unit 
    Indiana Department of Transportation 
    100 North Senate Avenue, Room N730 
    Indianapolis, Indiana 46204-2249 

     



 
 
The Indiana Department of Transportation will ensure that all certified Disadvantaged Business Enterprises 
(DBE) will be afforded full opportunity to submit statements of interest and will not discriminate against 
any consultant on the grounds of race, color, religion, sex, disability, national origin, or ancestry in the 
selection process. 
 
All consultants selected to provide services shall be required to comply with the following: 
 
A. INDOT Disadvantaged Business Enterprise Program: 
 1. General 
  a. Notice is hereby given to the consultant or subcontractor that failure to carry out the 

requirements set forth in 49 CFR, Part 26 shall constitute a breach of contract and, after 
notification, may result in termination of the contract or such remedy as the state deems 
appropriate. 

  b. The referenced section requires the following policy and disadvantaged business 
enterprise (DBE) obligation to be included in all subsequent agreements between the 
consultant and any subcontractor: 

   (1) It is the policy of the Indiana Department of Transportation that disadvantaged 
business enterprises, as defined in 49 CFR Part 26, shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in 
part with federal funds under this contract.  Consequently, the DBE requirements 
of 49 CFR Part 26 will apply to any contract entered into as a result of this 
"Professional Services Bulletin". 

   (2) The consultant agrees to ensure that disadvantaged business enterprises, as 
defined in 49 CFR Part 26, have the maximum opportunity to participate in the 
performance of contracts and subcontracts financed in whole or in part with 
federal funds provided under contracts with INDOT.  In this regard, the consultant 
shall take all necessary and reasonable steps, in accordance with 49 CFR Part 26, 
to ensure that disadvantaged business enterprises have the maximum opportunity 
to compete for and perform contracts.  The consultant shall not discriminate on 
the basis of race, color, national origin, or sex in the award and performance of 
federally-assisted contracts. 

   (3) In accordance with the STURAA of 1987, women business enterprises (WBE) 
have been considered to be socially and economically disadvantaged; therefore 
the DBE program has been combined. 

  c. As part of the consultant's equal opportunity affirmative action program, it is required 
that the consultant shall take positive affirmative actions and put forth good faith efforts 
to solicit statements of interest from and to utilize disadvantaged business enterprise 
subcontractors, vendors or suppliers. 

 2. Definitions 
  The following definitions apply to this section: 

a. “Disadvantaged Business Enterprise” or DBE means a for profit small business 
concern that is at least 51 percent owned by one or more individuals who are both 
socially and economically disadvantaged or, in the case of a corporation, in which 51 
percent of the stock is owned by one or more such individuals, and whose 
management and daily business operations are controlled by one or more of the 
socially and economically disadvantaged individuals who own it. 

b. “Small Business Concern” means a small business concern as defined pursuant to 
section 3 of the Small Business Act and SBA regulations implementing it (13 CFR 
Part 121) that also does not exceed the cap on average annual gross receipts specified 
in 49 CFR Sec. 26.65(b). 
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c. “Socially and Economically Disadvantaged Individuals” means (i) any individual who 

is a citizen (or lawfully admitted permanent resident) of the United States and who is 
any individual who a recipient finds to be a socially and economically disadvantaged 
individual on a case-by-case basis; or (ii) any individual in the following groups, 
members of which are rebuttably presumed to be socially and economically 
disadvantaged: 
(1) Black Americans which includes persons having origins in any of the Black racial 

groups of Africa; 
(2) Hispanic Americans which includes persons of Mexican, Puerto Rican, Cuban, 

Dominican, Central or South American, or other Spanish or Portuguese culture or 
origin, regardless of race; 

(3) Native Americans which includes persons who are American Indians, Eskimos, 
Aleuts, or Native Hawaiians; 

(4) Asian-Pacific Americans which includes persons whose origins are from Japan, 
China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia 
(Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, Brunei, Samoa, 
Guam, the U.S. Trust Territories of the Pacific Islands (Republic of Palau), the 
Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati, 
Juvalu, Nauru, Federated States of Micronesia, or Hong Kong; 

(5) Subcontinent Asian Americans which includes persons whose origins are from 
India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka; 

(6) Women; 
(7) Any additional groups whose members are designated as socially and 

economically disadvantaged by the SBA, at such time as the SBA designation 
becomes effective. 

 3. Subcontracts 
  a. If the consultant intends to subcontract a portion of the work, the consultant is required 

to take affirmative actions to seek out and consider disadvantaged business enterprises 
as potential subcontractors prior to any subcontractual commitment. 

  b. The contracts made with potential disadvantaged business enterprise subcontractors and 
the results thereof shall be documented and made available to INDOT and the Federal 
Highway Administration when requested. 

  c. In those cases where the consultant originally did not intend to subcontract a portion of 
the work and later circumstances dictate subletting a portion of the contract work, the 
affirmative action contracts covered under paragraphs 3.a. and 3.b. of this section shall 
be performed. 

  d. No subletting will be approved until the consultant demonstrates compliance with 
paragraphs 3.a. and 3.b. of this section by submitting Form DBE-2 when subcontracts 
with non-DBE firms are proposed. 

 4. Affirmative Actions 
  The consultant agrees to establish and conduct a program which will enable disadvantaged 

business enterprises to be considered fairly as subcontractors and suppliers under this contract.  
In this connection the consultant shall: 

  a. Designate a liaison officer who will administer the consultant's disadvantaged business 
enterprise program. 

  b. Ensure that known disadvantaged business enterprises will have an equitable 
opportunity to compete for subcontracts, so as to facilitate the participation of 
disadvantaged business enterprises. 

  c. Maintain records showing (1) procedures which have been adopted to comply with the 
policies set forth in this clause, including the establishment of a source list of 
disadvantaged business enterprises, (2) awards to disadvantaged business enterprises on 
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the source list and, (3) specific efforts to identify and award contracts to disadvantaged 
business enterprises. 

  d. Cooperate with the state in any studies and surveys of the consultant's disadvantaged 
business enterprise procedures and practices that the state may from time to time 
conduct. 

  e. Submit periodic reports of subcontracting to known disadvantaged business enterprises 
with respect to the records referred to in subparagraph (3) above, in such form and 
manner and at such times as the state may prescribe. 

 5. Leases and Rentals 
  The consultant shall notify the Indiana Department of Transportation when purchases or rental 

of equipment (other than leases for hauling) are made with disadvantaged businesses.  The 
information submitted shall include the name of the business, the dollar amount of the 
transaction, and the type of purchase made or type of equipment rented. 

 6. Your firm will not be considered a disadvantaged business enterprise (DBE) unless it is 
currently certified by the Indiana Department of Transportation.   If you feel your firm 
qualifies, please contact Civil Rights Division, Room N855 of the Indiana Government Center 
North, Indianapolis, Indiana 46204, to obtain the proper forms. 

 
B. Drug-Free Workplace Certification 
 
 A certification is required by Executive Order No. 90-5, April 12, 1990, issued by the Governor of 

Indiana as a requirement on all contracts and grants with the state of Indiana in excess of 
$25,000.00.  No award of a contract or grant shall be made, and no contract, purchase order or 
agreement shall be valid unless and until a certification has been fully executed by the consultant 
and attached to the contract or agreement as part of the contract documents.  False certification or 
violation of the certification may result in sanctions including, but not limited to, suspension of 
contract payments, termination of the contract or agreement and/or debarment of contracting 
opportunities with the state for up to three (3) years. 

 
 By signing the certification, which will be attached to the consultant contract, the consultant certifies 

and agrees that it will provide a drug-free workplace by: 
 (a) Publishing and providing all employees engaged in the performance of the contract a 

statement notifying such employees that the unlawful manufacture, distribution, dispensing, 
possession or use of a controlled substance is prohibited in the consultant's workplace and 
specifying the actions that will be taken against employees for violations of such prohibition; 

 (b) Establishing a drug-free awareness program to inform such employees about (1) the dangers 
of drug abuse in the workplace; (2) the consultant's policy of maintaining a drug-free 
workplace; (3) any available drug counseling, rehabilitation, and employee assistance 
programs; and (4) the penalties that may be imposed upon an employee for drug abuse 
violations occurring in the workplace; 

 (c) Notifying such employees in the statement required by subparagraph (a) above that as a 
condition of continued employment on the contract resulting from this solicitation, the 
employee will (1) abide by the terms of the statement; and (2) notify the employer of any 
criminal drug statute conviction for a violation occurring in the workplace no later than five 
(5) days after such conviction; 

 (d) Notifying in writing the Indiana Department of Administration within ten (10 days after 
receiving notice under subdivision (c)(2) above, from an employee or otherwise receiving 
actual notice of such conviction; 

 (e) Within thirty (30) days after receiving notice under subdivision (c)(2) above of a conviction, 
imposing the following sanctions or remedial measures on any employee who is convicted of 
drug abuse violations occurring in the workplace:  (1) take appropriate personnel action 
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against the employee, up to and including termination; or (2) require such employee to 
satisfactorily participate in a drug abuse assistance or rehabilitation program approved for such 
purposes by a federal, state or local health, law enforcement, or other appropriate agency; and 

 (f) Making a good faith effort to maintain a drug-free workplace through the implementation of 
subparagraphs (a) through (e) above. 

 Before any contract will be made, the consultant must agree to the above terms.  A certification 
agreeing to such will be attached to each consultant contract which must be signed by the consultant. 

 
C. Facilities Capital Cost of Money (September 1987) 
 
 1. Facilities capital cost of money will be an allowable cost under the contemplated contract, if 

the criteria for allowability in subparagraph 31.205-10(a)(2) of the Federal Acquisition 
Regulation are met.  One of the allowability criteria requires the prospective contractor to 
propose facilities capital cost of money in its offer. 

 
 2. If the prospective Contractor does not propose this cost, the resulting contract will include the 

clause Waiver of Facilities Capital Cost of Money. 
 
Selection of consultants by the Indiana Department of Transportation is not based on competitive bidding.   
 
All firms submitting a statement of interest in response to this Professional Services Bulletin will be notified 
after the consultant selection has been approved. 
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ITEM: 1 New Road Construction on US 231 from SR 26 (State Street) to US 52 around 
the west side of West Lafayette.  Length 3.4 miles.  The consultant will be 
responsible for survey, Right-of-Way Plans and Construction Plans.  INDOT will 
provide environmental and geotechnical services.   

 
  Des No. 0300431 
  Estimated Construction Cost: $7,800,000 
 
 
Proposed Schedule 
 
1. Start Plan Development – July 2004 
 
2. Grade Review Plans due -- 150 days after Start Plan Development 
 
3. Preliminary Field Check Plans and Preliminary Sign Plans due -- 90 days after review of the 

Grade Review Plans 
 
4. Design Hearing Plans due -- 60 days after the Preliminary Field Check 
 
5. Right-of-Way Plans due -- 60 days after the Preliminary Field Check 
 
6. Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans  
 
7. Final Design Summary due -- 30 days after the hearing requirements have been met. 
 
8. If required, DNR permit application with documentation due 30 days after Design Approval  
 
9. If required, Individual Corps permit application with documentation due thirteen months 

prior to the scheduled ready-for-letting date 
 
10. Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date 
 
11. Final Check Prints due -- 60 days after the Final Field Check 
 
12. As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 

permit applications with documentation due seven months prior to the scheduled ready-for-
letting date 

 
13. The consultant will keep the tracings until a time four months prior to a scheduled letting. 
 
14. Anticipated Ready for Contracts – July 2008 
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ITEM: 2 Road Reconstruction on SR 1 from the east junction with US 36 to 0.3 miles 
south of the south junction of SR 32 in Randolph County.  Length 8.9 miles.  This 
project includes the design of one bridge rehabilitation.  The consultant will be 
responsible for Right-of-Way Plans and Construction Plans.  INDOT will provide 
field survey, environmental and geotechnical services.   

 
  Des No. 0013810 
  Estimated Construction Cost: $9,100,000 
 
 
Proposed Schedule 
 
1. Start Plan Development – July 2004 
 
2. Grade Review Plans due -- 120 days after Start Plan Development 
 
3. Preliminary Field Check Plans and Preliminary Sign Plans due -- 90 days after review of the 

Grade Review Plans 
 
4. Design Hearing Plans due -- 60 days after the Preliminary Field Check 
 
5. Right-of-Way Plans due -- 60 days after the Preliminary Field Check 
 
6. Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans  
 
7. Final Design Summary due -- 30 days after the hearing requirements have been met. 
 
8. If required, DNR permit application with documentation due 30 days after Design Approval  
 
9. If required, Individual Corps permit application with documentation due thirteen months 

prior to the scheduled ready-for-letting date 
 
10. Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date 
 
11. Final Check Prints due -- 60 days after the Final Field Check 
 
12. As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 

permit applications with documentation due seven months prior to the scheduled ready-for-
letting date 

 
13. The consultant will keep the tracings until a time four months prior to a scheduled letting. 
 
14. Anticipated Ready for Contracts – October 2007 
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ITEM: 3 Road Reconstruction on US 150 from 1.73 miles west of SR 335 (County Line) 
to 3.8 miles west of I-64 in Floyd County.  Length 6.7 miles.  This project 
includes the design of four bridge rehabilitations.  The consultant will be 
responsible for Right-of-Way Plans and Construction Plans.  INDOT will provide 
field survey, environmental and geotechnical services.   

 
  Des No. 0012570 
  Estimated Construction Cost: $8,750,000 
 
 
Proposed Schedule 
 
1. Start Plan Development – July 2004 
 
2. Grade Review Plans due -- 120 days after Start Plan Development 
 
3. Preliminary Field Check Plans and Preliminary Sign Plans due -- 120 days after review of 

the Grade Review Plans 
 
4. Design Hearing Plans due -- 60 days after the Preliminary Field Check 
 
5. Right-of-Way Plans due -- 60 days after the Preliminary Field Check 
 
6. Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans  
 
7. Final Design Summary due -- 30 days after the hearing requirements have been met. 
 
8. If required, DNR permit application with documentation due 30 days after Design Approval  
 
9. If required, Individual Corps permit application with documentation due thirteen months 

prior to the scheduled ready-for-letting date 
 
10. Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date 
 
11. Final Check Prints due -- 60 days after the Final Field Check 
 
12. As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 

permit applications with documentation due seven months prior to the scheduled ready-for-
letting date 

 
13. The consultant will keep the tracings until a time four months prior to a scheduled letting. 
 
14. Anticipated Ready for Contracts – January 2009 
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ITEM: 4 Road Reconstruction on US 150 from SR 66 to SR 135 in Washington County.  
Length 8.9 miles.  The consultant will be responsible for survey, Right-of-Way 
Plans and Construction Plans.  INDOT will provide environmental and 
geotechnical services.   

 
  Des No. 0012560 & 0014770 
  Estimated Construction Cost: $7,400,000 
 
 
Proposed Schedule 
 
1. Start Plan Development – July 2004 
 
2. Grade Review Plans due -- 210 days after Start Plan Development 
 
3. Preliminary Field Check Plans and Preliminary Sign Plans due -- 120 days after review of 

the Grade Review Plans 
 
4. Design Hearing Plans due -- 60 days after the Preliminary Field Check 
 
5. Right-of-Way Plans due -- 60 days after the Preliminary Field Check 
 
6. Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans  
 
7. Final Design Summary due -- 30 days after the hearing requirements have been met. 
 
8. If required, DNR permit application with documentation due 30 days after Design Approval  
 
9. If required, Individual Corps permit application with documentation due thirteen months 

prior to the scheduled ready-for-letting date 
 
10. Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date 
 
11. Final Check Prints due -- 60 days after the Final Field Check 
 
12. As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 

permit applications with documentation due seven months prior to the scheduled ready-for-
letting date 

 
13. The consultant will keep the tracings until a time four months prior to a scheduled letting. 
 
14. Anticipated Ready for Contracts – August 2007  
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ITEM: 5 Road Reconstruction on SR 32 from 2.41 miles west of SR 37 (approx. location 
of New Hague Road Extension) to SR 37 in Hamilton County.  Length 2.4 miles.  
This project includes the design of the rehabilitation of one bridge.  The 
consultant will be responsible for survey, Right-of-Way Plans and Construction 
Plans.  INDOT will provide environmental and geotechnical services.   

 
  Des No. 9802570 
  Estimated Construction Cost: $6,750,000 
 
 
Proposed Schedule 
 
1. Start Plan Development – October 2004 
 
2. Grade Review Plans due -- 120 days after Start Plan Development 
 
3. Preliminary Field Check Plans and Preliminary Sign Plans due -- 90 days after review of the 

Grade Review Plans 
 
4. Design Hearing Plans due -- 60 days after the Preliminary Field Check 
 
5. Right-of-Way Plans due -- 60 days after the Preliminary Field Check 
 
6. Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans  
 
7. Final Design Summary due -- 30 days after the hearing requirements have been met. 
 
8. If required, DNR permit application with documentation due 30 days after Design Approval  
 
9. If required, Individual Corps permit application with documentation due thirteen months 

prior to the scheduled ready-for-letting date 
 
10. Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date 
 
11. Final Check Prints due -- 60 days after the Final Field Check 
 
12. As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 

permit applications with documentation due seven months prior to the scheduled ready-for-
letting date 

 
13. The consultant will keep the tracings until a time four months prior to a scheduled letting. 
 
14. Anticipated Ready for Contracts – April 2008  
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ITEM: 6 Road Reconstruction on SR 2 from 0.8 mile west of I-65 to 0.9 mile east of I-65 
in Lake County.  Length 1.7 miles.  The consultant will be responsible for 
Right-of-Way Plans and Construction Plans.  INDOT will provide field survey, 
environmental and geotechnical services.   

 
  Des No. 9706420 
  Estimated Construction Cost: $5,840,000 
 
 
Proposed Schedule 
 
1. Start Plan Development – August 2004 
 
2. Grade Review Plans due -- 120 days after Start Plan Development 
 
3. Preliminary Field Check Plans and Preliminary Sign Plans due -- 90 days after review of the 

Grade Review Plans 
 
4. Design Hearing Plans due -- 60 days after the Preliminary Field Check 
 
5. Right-of-Way Plans due -- 60 days after the Preliminary Field Check 
 
6. Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans  
 
7. Final Design Summary due -- 30 days after the hearing requirements have been met. 
 
8. If required, DNR permit application with documentation due 30 days after Design Approval  
 
9. If required, Individual Corps permit application with documentation due thirteen months 

prior to the scheduled ready-for-letting date 
 
10. Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date 
 
11. Final Check Prints due -- 60 days after the Final Field Check 
 
12. As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 

permit applications with documentation due seven months prior to the scheduled ready-for-
letting date 

 
13. The consultant will keep the tracings until a time four months prior to a scheduled letting. 
 
14. Anticipated Ready for Contracts – August 2007  
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ITEM: 7 Road Reconstruction on US 52 from 0.69 mile northwest of the west junction 
with SR 18 to 0.35 mile northwest of the east junction with SR18 through the 
Town of Fowler in Benton County.  Length 1.5 miles.  The consultant will be 
responsible for survey, Right-of-Way Plans and Construction Plans.  INDOT will 
provide environmental and geotechnical services.   

 
  Des No. 0012810 
  Estimated Construction Cost: $3,150,000 
 
 
Proposed Schedule 
 
1. Start Plan Development – October 2004 
 
2. Grade Review Plans due -- 90 days after Start Plan Development 
 
3. Preliminary Field Check Plans and Preliminary Sign Plans due -- 60 days after review of the 

Grade Review Plans 
 
4. Design Hearing Plans due -- 60 days after the Preliminary Field Check 
 
5. Right-of-Way Plans due -- 60 days after the Preliminary Field Check 
 
6. Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans  
 
7. Final Design Summary due -- 30 days after the hearing requirements have been met. 
 
8. If required, DNR permit application with documentation due 30 days after Design Approval  
 
9. If required, Individual Corps permit application with documentation due thirteen months 

prior to the scheduled ready-for-letting date 
 
10. Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date 
 
11. Final Check Prints due -- 60 days after the Final Field Check 
 
12. As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 

permit applications with documentation due seven months prior to the scheduled ready-for-
letting date 

 
13. The consultant will keep the tracings until a time four months prior to a scheduled letting. 
 
14. Anticipated Ready for Contracts – April 2008 
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ITEM: 8 Road Reconstruction and Intersection Improvement on SR 130 from the SR 
51 west junction (Cleveland Road) to 0.8 mile east of the SR 51 west junction 
(Shelby Street) in the City of Hobart, Lake County.  This project will include 
study and preliminary development of two Cleveland Avenue intersection 
alternatives, one being a conventional design and the other being a roundabout 
design.  The consultant will be responsible for survey, Right-of-Way Plans and 
Construction Plans.  INDOT will provide environmental and geotechnical 
services.   

 
  Des No. 0014100 
  Estimated Construction Cost: $2,800,000 
 
 
Proposed Schedule 
 
1. Start Plan Development – September 2004 
 
2. Grade Review Plans due -- 120 days after Start Plan Development 
 
3. Preliminary Field Check Plans and Preliminary Sign Plans due -- 90 days after review of the 

Grade Review Plans 
 
4. Design Hearing Plans due -- 60 days after the Preliminary Field Check 
 
5. Right-of-Way Plans due -- 60 days after the Preliminary Field Check 
 
6. Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans  
 
7. Final Design Summary due -- 30 days after the hearing requirements have been met. 
 
8. If required, DNR permit application with documentation due 30 days after Design Approval  
 
9. If required, Individual Corps permit application with documentation due thirteen months 

prior to the scheduled ready-for-letting date 
 
10. Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date 
 
11. Final Check Prints due -- 60 days after the Final Field Check 
 
12. As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 

permit applications with documentation due seven months prior to the scheduled ready-for-
letting date 

 
13. The consultant will keep the tracings until a time four months prior to a scheduled letting. 
 
14. Anticipated Ready for Contracts – March 2008 



 Page 14

ITEM: 9 Intersection Improvement on US 50 at SR 235/CR 650W in Jackson County.  
This project includes the design of the rehabilitation of one bridge.  The 
consultant will be responsible for survey, Right-of-Way Plans and Construction 
Plans.  INDOT will provide environmental and geotechnical services.   

 
  Des No. 0100772 
  Estimated Construction Cost: $1,150,000 
 
 
Proposed Schedule 
 
1. Start Plan Development – September 2004 
 
2. Grade Review Plans due -- 120 days after Start Plan Development 
 
3. Preliminary Field Check Plans and Preliminary Sign Plans due -- 90 days after review of the 

Grade Review Plans 
 
4. Design Hearing Plans due -- 60 days after the Preliminary Field Check 
 
5. Right-of-Way Plans due -- 60 days after the Preliminary Field Check 
 
6. Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans  
 
7. Final Design Summary due -- 30 days after the hearing requirements have been met. 
 
8. If required, DNR permit application with documentation due 30 days after Design Approval  
 
9. If required, Individual Corps permit application with documentation due thirteen months 

prior to the scheduled ready-for-letting date 
 
10. Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date 
 
11. Final Check Prints due -- 60 days after the Final Field Check 
 
12. As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 

permit applications with documentation due seven months prior to the scheduled ready-for-
letting date 

 
13. The consultant will keep the tracings until a time four months prior to a scheduled letting. 
 
14. Anticipated Ready for Contracts – March 2008 
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ITEM: 10 Project Development Services.  Three consultants will be selected to perform 
road and bridge plan development services on an as needed basis.  Required 
services could include any required to bring a project to letting including but not 
limited to road design, bridge design, environmental, survey, geotechnical, etc..  It 
is anticipated that one to three project assignments will be made to the contract.  
The compensation method for each project will be determined by INDOT at the 
time of assignment.  Lump sum, cost-plus fixed fee, and labor rate multiplier 
(2.85) compensation methods will be allowed by the contract.  The consultant will 
be required to submit a design fee estimate for each project for negotiation before 
a start work notice is issued.  Projects will be assigned over a two-year period.  
The contract maximum will be $1,500,000.  The contracts will include an option 
to renew for two more years with an additional $1,500,000 at the same terms. 

 
 
ITEM: 11 Open End Survey.  Four consultants will be selected to perform survey work, as 

directed by the Design Division, in accordance with INDOT manuals and 
procedures.  The selected firms must be capable of providing surveys in electronic 
formats directly acceptable to AutoCadd, Microstation, and Moss. Surveys 
assigned to be collected in Moss format must use INDOT string codes and point 
codes and must include each feature as continuous individual strings.  Projects 
will be assigned on an as needed basis.  These will be labor rate multiplier 
contracts with a multiplier of 2.85, a cap of $800,000 and a duration of two years 
with an option to renew for two more years and an additional $800,000 at the 
same terms. 

 
ITEM: 12 Open End Signalization.  Two consultants will be selected to prepare plans for 

intersection signalization projects.  The projects will be assigned on an as needed 
basis.  These will be labor rate multiplier contracts with a multiplier of 2.85, a cap 
of $200,000 and a duration of two years with an option to renew for two more 
years and an additional $200,000 at the same terms. 

 
 
ITEM: 13 Open End District Survey – Seymour & Vincennes.  One consultant will be 

selected to perform survey work for the Seymour & Vincennes Districts on an as 
needed basis.  The types of assignments may include topo and right-of-way 
surveys for district design projects, right-of-way engineering (writing land 
descriptions), staking of right-of-way for land acquisition or for utility 
relocations, property surveys for excess right-of-way parcels, etc.  Surveys 
assigned for district design projects will have to be collected in Moss format 
using INDOT string codes and point codes and must be submitted as a cleaned-up 
model file. This will be a labor rate multiplier contract with a multiplier of 2.85, a 
cap of $200,000 and a duration of two years with an option to renew for two more 
years and an additional $200,000 at the same terms. 
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ITEM: 14 Subsurface Utility Engineering.  One consultant will be selected to perform 
subsurface designating, locating, and mapping services on an as needed basis.  
Work assignments may include entire projects or spot locations within projects.  
The term “designate” means to indicate, by marking, the presence and 
approximate horizontal location of a subsurface utility facility using geophysical 
prospecting techniques.  The term “locate” means to obtain an accurate position 
of a subsurface utility facility (horizontally and vertically) by digging a small 
diameter test hole using a method such as vacuum excavation.  The contract will 
be a statewide unit price/labor rate multiplier contract with a multiplier of 2.85 
and a cap of $750,000.  Projects will be assigned over a two year period. 

 
Surveying work shall be performed by or under the direct supervision of an 
Indiana registered Land Surveyor or an Indiana registered Professional Engineer. 

 

Consultants submitting on this item should submit a complete qualification 
package as appropriate. 
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STATEMENT OF INTEREST 

PROFESSIONAL SERVICES BULLETIN - 2003 - No. 30 
 
Name of Firm: ________________________________________________________________ 
 
Indicate the item number or numbers for which you are expressing interest.  Multiple items may be 
listed on the same form if the requested information is the same.  This form should be duplicated as 
necessary. 

 
___   ___   ___   ___   ___   ___   ___   ___   ___ 

 
Where will the work pertaining to the above items be performed?  See the notes at the bottom of this 
page for each item. 
 

Office 
Location 

Type of 
Work 

Project Manager Project Engineer Percent 
Complete

     

     

     

     

 
 
Indicate the anticipated types of work to be sub-contracted: 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
Notes: Office Location - Use the Office Code Number from the Office Address  Listing. 
 
  Type of Work - Indicate what type of work will be performed at different offices.  List the 

types as Road Design, Bridge Design, Survey, etc. 
 
  Project Manager - Name the project manager indicating the office where he/she is located.  

When listing the offices doing the work, a project manager might not be listed at each 
office. 

 
  Project Engineer - Name the person responsible for signing the plans or certifying the 

survey.  This person must be registered in Indiana.  A person might not be located in each 
office. 

 
  Percent Complete - List the percentage of each work type that will be completed in each 

office.
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CONTRACT BALANCES 
Name of Firm: ___________________________________________________ 
 
For those consultants who currently have active or pending contracts with INDOT, please supply the 
following information for each.  Duplicate this sheet if necessary.  Please include all projects for which you 
have been selected and the estimated contract amounts.  You may include comments concerning projects that 
are on hold, but the contract amounts should still be included in the totals.  Sub-contracted amounts are also 
to be included in the totals. 
 
Division :   ____Design   ____Toll Road 
(Check one)   ____Land Acquisition  ____Operations Support   
    ____Pre-Eng & Environment  ____Roadway Management 
    ____Planning   ____Other____________  
 Description: 
  Des# (if applicable)_________, Active____ or Pending____ 
  Project # (if applicable) ___________ 
  Route: ________________ 
  Description of work ____________________________________ 
 
 Total or Estimated Contract Amount: $___________, Remaining Amount Unbilled: $__________ 
 
Division :   ____Design   ____Toll Road 
(Check one)   ____Land Acquisition  ____Operations Support   
    ____Pre-Eng & Environment  ____Roadway Management 
    ____Planning   ____Other____________  
 Description: 
  Des# (if applicable)_________, Active____ or Pending____ 
  Project # (if applicable) ___________ 
  Route: ________________ 
  Description of work ____________________________________ 
 
 Total or Estimated Contract Amount: $___________, Remaining Amount Unbilled: $__________ 
  
Division :   ____Design   ____Toll Road 
(Check one)   ____Land Acquisition  ____Operations Support   
    ____Pre-Eng & Environment  ____Roadway Management 
    ____Planning   ____Other____________  
 Description: 
  Des# (if applicable)_________, Active____ or Pending____ 
  Project # (if applicable) ___________ 
  Route: ________________ 
  Description of work ____________________________________ 
 
 Total or Estimated Contract Amount: $___________, Remaining Amount Unbilled: $__________ 
  
  
 

Total Remaining Amount Unbilled for Design Division Contracts: $________(this sheet), $________Total 
 

Total Remaining Amount Unbilled for all INDOT Contracts: $________(this sheet), $________Total 
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STATEMENT OF INTEREST 
PROFESSIONAL SERVICES BULLETIN - 2003 - No. 30 

 
Name of Firm: ________________________________________________________________ 
 
CURRENT TRANSPORTATION PROJECTS - List your current non-INDOT highway transportation 
projects that are being developed by the personnel that would also be working on the INDOT projects 
included in this Professional Services Bulletin.  Copies of this sheet may be used for additional projects. 
 

Project Name Client Construction 
Cost 

% 
Comp. 

Office 
(see 
note) 

Services being provided  (ex. - Survey, Road Design, Bridge Design, Construction 
Inspection, etc.) 
     

 
     

 
     
 
     
 
     
 
     
 
     
 
     
 
     
 
     
 
     
 
     
 
     
 

NOTE: Indicate which office is doing the majority of the work on each project. Use the Office Code Number 
from the Office Address Listing Form. 
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STATEMENT OF INTEREST 
PROFESSIONAL SERVICES BULLETIN - 2003 - No. 30 

 
Name of Firm: ________________________________________________________________ 
 
COMPLETED TRANSPORTATION PROJECTS - List the highway transportation projects that were 
completed by your firm within the last five years.  Only projects completed by the personnel listed on your 
Listing of Personnel Form within this Statement of Interest should be listed.  Copies of this sheet may be 
used for additional projects. 
 

Project Name Client Construction 
Cost 

Year 
Comp. 

Office 
(see 
note) 

Services provided  (ex. - Survey, Road Design, Bridge Design, Construction Inspection, 
etc.) 
     

 
     

 
     
 
     
 
     
 
     
 
     
 
     
 
     
 
     
 
     
 
     
 
     
 

NOTE: Indicate which office is doing the majority of the work on each project.  Use the Office Code 
Number from the Office Address Listing Form. 
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OFFICE ADDRESS LISTING FORM 
 
Name of Firm : ____________________________________________________________ 
 
OFFICE ADDRESS LISTING - Main Office should be the office that you prefer that we deal with for 
qualification, project, and personnel information. Additional offices may be attached on copies of this sheet. 
 
         Main Office, Office Code - (1) 
 
         Address: Street          _____________________________________ 
 
                  City, State Zip _____________________________________ 
 
                  Telephone, FAX  _____________________________________ 
 
   Main Office will work on INDOT projects. Yes _____ No _____ 
 
 
         Branch Office, Office Code - (2) 
 
         Address: Street          _____________________________________ 
 
                  City, State Zip _____________________________________ 
 
                  Telephone, FAX  _____________________________________ 
 
  Office # 2 will work on INDOT projects. Yes _____ No _____ 
 
 
         Branch Office, Office Code - (3) 
 
         Address: Street          _____________________________________ 
 
                  City, State Zip _____________________________________ 
 
                  Telephone, FAX  _____________________________________ 
 
  Office # 3 will work on INDOT projects. Yes _____ No _____ 
 
 
         Branch Office, Office Code - (4) 
 
         Address: Street          _____________________________________ 
 
                  City, State Zip _____________________________________ 
 
                  Telephone, FAX  _____________________________________ 
 
  Office # 4 will work on INDOT projects. Yes _____ No _____ 
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PERSONNEL SUMMARY FORM 
 
Name of Firm :                                                              
 
List the number of employees at each work location for each Personnel Category available for 
INDOT design and/or survey work. Only full time employees shall be listed. Do not list any 
employees more than once. Employees that are working on non-highway transportation work 
should be listed as Personnel Category - Q. 
 
 

PERSONNEL CATEGORIES MAIN OFFICE BRANCH OFFICES 
  (*)   Personnel Categories Code  Indiana Others 
Principal    
 (A) Registered Professional 
Engineer 

   

 (B) Non-Registered Graduate 
Engineer 

   

 (C)  Registered Land Surveyor    
 (D) Non-Registered Land Surveyor    
 (E)  Non-Engineer/Non-Surveyor    
Project Manager    
 (F)  Registered Professional 
Engineer 

   

 (G) Non-Registered Graduate 
Engineer 

   

 (H) Registered Land Surveyor    
 (I)  Non-Registered Land Surveyor    
 (J) Non-Engineer/Non-Surveyor    
Design Engineers    
 (K) Registered Professional 
Engineer 

   

 (L)  Non-Registered Graduate 
Engineer 

   

Design Technicals - Non-
Engineers 

   

 (M) Other Professionals, Planners, 
etc. 

   

 (N) Engr. Technicians, Draftsman, 
etc. 

   

Surveying Technicals    
 (O) Registered Land Surveyor    
 (P) Surveying Technicals    
Support Personnel    
 (Q) Other Firm Personnel    
Totals    
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LISTING OF PERSONNEL FORM INSTRUCTIONS 
 
 
Provide the requested information for all of the employees that you expect to use on INDOT 
projects.  Personnel shall be listed by office, in alphabetical order, starting a new page for each 
office. 
 
Office Location 
 
Show the Office Location Code at the top of each page from the Office Address Listing Form. 
 
1. Name 
 
Names shall be listed in alphabetical order by last name.  Only full time employees shall be listed.  
No employee shall be listed for more than one office.  Employees who work in more than one 
office shall be listed only for the office in which the most time is spent. 
 
Personnel Category 
 
Show the Personnel Category Code (A through Q) as shown at the left of each Personnel Category 
Description from the Personnel Summary Form.  Indicate only one Personnel Category for each 
employee. If more than one Personnel Category applies to an employee, indicate the category in 
which the employee is expected to devote the most time. Employees listed under Personnel 
Category "Q" do not need to be listed. 
 
Years of Experience 
 
For each employee indicate the number of years of experience with your firm and the total number 
of years of experience. 
 
2.a. Project 
 
List the project that each employee spent the most time on last year. 
 
2.b. Type of Work 
 
For each employee list the principle type of work performed, bridge design, road design, site 
design, drafting, survey, environmental, right-of-way engineering, others, etc.  
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Listing of Personnel Form 
 
Name of Firm: _____________________________________  Office Location: ____ 
 
1. Name - Last, First Personnel Category Years of  Experience 
 (List in alphabetical order) Category Your Firm Total 
2.a. Project    b. Type of Work   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
1.    
2.a.    b.   
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STATEMENT OF INTEREST 
 PROFESSIONAL SERVICES BULLETIN - 2003 - No. 30 
 
Name of Firm: ________________________________________________________________ 
 
In the spaces below, list the projects that your firm would like to be considered for in the order of 
preference.  From the left to right, list the top ten item numbers of the projects that you are 
responding to.  It is not necessary that ten items be indicated. 
 
   _____  _____  _____  _____  _____  _____  _____  _____  _____  _____ 
      1st    2nd    3rd    4th     5th     6th     7th        8th      9th     10th 
 
In the space below, include comments as to your selection of preferences.  Reasons could 
include: areas of expertise, work load in certain areas, past experience, etc. 
 
COMMENTS: _________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
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